

Republic of the Philippines
CIVIL WORKS BID-OUT
City Government of Muntinlupa
Second Quarter, CY 2014

No.	Name of Project	Approved Budget for Contract	Location	Winning Bidder	Name and Address	Bid Amount	Bidding Date	Contract Duration
1	Road Concreting, Alabang Public Market (East Section)	P5,609,064.49	Alabang, Muntinlupa City	VIC VERA Builders Inc.	Muntinlupa City	P5,588,146.98	25-Mar-14	sixty five (65) calendar days from receipt of the Notice to Proceed
2	Road Concreting, Alabang Public Market (West Section)	P3,131,527.82	Alabang, Muntinlupa City	E.M. Angeles Enterprises	Las Pinas City	P3,068,440.00	22-Apr-14	fifty (50) calendar days from receipt of the Notice to Proceed
3	Repair and Flashing & Gutters, Muntinlupa Sports Complex	P902,247.58	Tunasan, Muntinlupa City	NVSP Construction & Dev't Corp.	Quezon City	P698,314.35	25-Mar-14	forty five (45) calendar days from receipt of the Notice to Proceed
4	Landfill, Proposed Cupang High School	P24,996,720.00	Cupang, Muntinlupa City	D.L. CERVANTES CONSTRUCTION CORP.	Binan, Laguna	P24,947,783.75	10-Apr-14	one hundred eighty (180) calendar days from receipt of the Notice to Proceed
5	Construction of Road "Storm Drainage", San Jose Village (Alabang)	P844,440.80	Alabang, Muntinlupa City	E.M. ANGELES ENTERPRISES	Las Pinas City	P836,990.00	13-May-14	sixty (60) calendar days from receipt of the Notice to Proceed
6	Proposed Repainting of School Bldg. & Fence, Muntinlupa City Technical Institute	P805,673.85	Bayanan, Muntinlupa	ST. BERNARDINE CONSTRUCTION & ENTERPRISES	Naga City	P722,942.27	29-Apr-14	Forty Five (45) calendar days from receipt of the Notice to Proceed
7	Repair & Repainting of Covered Court, Itaas Elementary School	P777,894.25	Poblacion, Muntinlupa City	LORDCONS BUILDERS	Muntinlupa City	P767,142.81	13-May-14	sixty (60) calendar days from receipt of the Notice to Proceed
8	Proposed Muntinlupa National High School Gymnasium	P42,529,465.96	Poblacion, Muntinlupa City	VERZONTAL BUILDERS	Daraga, Albay	P41,929,431.25	13-May-14	two hundred forty (240) calendar days from receipt of the Notice to Proceed

No.	Name of Project	Approved Budget for Contract	Location	Winning Bidder	Name and Address	Bid Amount	Bidding Date	Contract Duration
9	Renovation of Annex Building, City Hall of Muntinlupa	P9,894,266.37	Putatan, Muntinlupa City	ST. BERNARDINE CONSTRUCTION & ENTERPRISES	Naga City	P8,643,558.15	22-Apr-14	ninety (90) calendar days from receipt of the Notice to Proceed
10	Proposed 2-Storey Multi-Purpose Hall, Don Juan Bayview, Sucat	P5,998,518.13	Sucat, Muntinlupa City	LORDCONS BUILDERS	Muntinlupa City	P5,897,232.64	13-May-14	one hundred twenty (120) calendar days from receipt of the Notice to Proceed
11	Construction of Perimeter Fence & Drainage System, Lakeview Elementary School	P788,736.64	Sucat, Muntinlupa City	LORDCONS BUILDERS	Muntinlupa City	P785,923.90	13-May-14	sixty (60) calendar days from receipt of the Notice to Proceed


We hereby certify that we have reviewed the contents and hereby attest to the veracity and correctness of the data or information contained in this document.


Atty. GENALYN C. ESTRERA


Chairman


Ms. MARIA SUSAN R. LAMBINO

Member


Mr. NOELIA CADORNA

Member


Ms. CRISTINA G. ANDRES

Member


Engr. ALLAN A. CACHUELA

Vice - Chairman


Engr. ZOSIMA A. CAHINHINAN

Member

Republic of the Philippines
GOODS BID-OUT
City Government of Muntinlupa
Second Quarter, CY 2014

No.	Name of Project	Approved Budget for Contract	Location	Winning Bidder	Name and Address	Bid Amount	Bidding Date	Contract Duration
1	Supply and Delivery of Medical, Dental & Laboratory Supplies, City Health Office	P1,199,310.39	Poblacion, Muntinlupa City	Elohim Pharma	Quezon City	P887,190.00	11-Mar-14	2 Weeks from Issuance of Purchase Order
2	Supply & Delivery of Four (4) Units Hemo-Dialysis Machines, Ospital ng	P4,600,000.00	Alabang, Muntinlupa City	B. BRAUN AVITUM PHILS., INC.	Taguig City	P4,595,000.00	11-Mar-14	2 Weeks from Issuance of Purchase Order
3	Supply and Delivery of Medicines, City Health Office	P3,100,942.50	Poblacion, Muntinlupa City	RILEM PHARMA CORP.	Pasay City	P1,441,387.50	11-Mar-14	2 Weeks from Issuance of Purchase Order
4	Supply and Delivery of Medical Supplies, Ospital ng Muntinlupa (OSMUN)	P2,553,255.27	Alabang, Muntinlupa City	OAKWEN MARKETING	Muntinlupa City	P2,467,302.98	6-May-14	2 Weeks from Issuance of Purchase Order
5	Supply and Delivery of Motorcycles (52 units)	P3,244,800.00	Putatan, Muntinlupa City	K SERVICIO TRADE, INC.	Head Office - Cubao Quezon City	P3,244,800.00	11-Jun-14	2 Weeks from Issuance of Purchase Order
6	Supply & Delivery of Medicines (Lot 2), Ospital ng Muntinlupa	P128,000.00	Alabang, Muntinlupa City	PHARMA & HEALTHCARE SPECIALISTS	Taguig City	P127,000.00	8-Apr-14	2 Weeks from Issuance of Purchase Order
7	Supply & Delivery of Medicines (Lot 1), Ospital ng Muntinlupa	P2,386,775.52	Alabang, Muntinlupa City	PHARMA & HEALTHCARE SPECIALISTS	Taguig City	P2,237,702.00	8-Apr-14	2 Weeks from Issuance of Purchase Order

No.	Name of Project	Approved Budget for Contract	Location	Winning Bidder	Name and Address	Bid Amount	Bidding Date	Contract Duration
8	Supply and Delivery of Laboratory Supplies (Lot 2), Ospital ng Muntinlupa	P3,222,454.00	Alabang, Muntinlupa City	MEDLANE ENTERPRISES	Naga City	P2,762,896.00	8-Apr-14	2 Weeks from Issuance of Purchase Order

We hereby certify that we have reviewed the contents and hereby attest to the veracity and correctness of the data or information contained in this document.

Atty. GENALYN C. ESTRERA

Chairman

Engr. ALLAN A. CACHUELA

Vice - Chairman

Ms. MARIA SUSAN R. LAMBINO

Member

Mr. NOEL A. CABORNA


Member

Ms. CRISTINA G. ANDRES

Member

Engr. ZOSIMA A. CAHINHINAN

Member



Republic of the Philippines
SERVICES BID-OUT
 City Government of Muntinlupa
 Second Quarter, CY 2014

No.	Name of Project	Approved Budget for Contract	Location	Winning Bidder	Name and Address	Bid Amount	Bidding Date	Contract Duration
1	Supply of Dietary Services, Ospital ng Muntinlupa	P6,499,192.00	Alabang, Muntinlupa City	Lita Inez Canteen	Muntinlupa City	P5,906,795.00	19-Dec-13	Contract duration, until December 31, 2014; Daily, 15-hour per day operation, 7 days a week

We hereby certify that we have reviewed the contents and hereby attest to the veracity and correctness of the data or information contained in this document.


Atty. GENALYN C. ESTRERA

Chairman


Engr. ALLAN A. CACHUELA

Vice - Chairman


Ms. MARIA SUSAN R. LAMBINO

Member


Mr. NOELIA CADORNA

Member


Ms. CRISTINA G. ANDRES

Member


Engr. ZOSIMA A. CAHINHINAN

Member

